6. The earnest money of the successful tenderer or tenderers will be retaining towards a portion of the security for the fulfilment of the terms of the contract after the bond is executed and of others will be returned to the parties concerned.

7. The subjoined Schedule shows the number of poles to be carted.

Conditions.

(*a*) All good and sound Balagi poles passed by the Range Officer, Agumbe should be carted to the Depots as noted in the annexed Schedule.

(*b*) The present contract is for the period ending with 31st March 1934 from the date of acceptance of the tender.

(*c*) The minimum quantities to be carted to the Depots by the Contractor or Contractors will be as follows :—

One-fourth of the contracted quantity by the end of December 1933, and the remaining quantities by the end of March 1934. The contractor or contractors should cart the propotionate number of contracted poles every fortnight so as to keep up a steady progress in the carting work. Failure on the part of the contractor or contractors to cart the poles as noted above entails the forfeiture of the whole or such portion of the security as the District Forest Officer deems fit. If the carting work of the contractor is slack during any fortnight and if, in the opinion of the District Forest Officer the contractor is not likely to discharge his obligations, the District Forest Officer will be at liberty either to cancel the contract at once, forfeit the security, and make other arrangements for the carting and without cancelling the contract make additional arrangement to supplement the work at his discretion.

(*d*) No pole should be removed from the Forest without obtaining a passport from the Forest Range Officer or such other subordinate duly authorised by him.

(*e*) All poles for which passports have been obtained should be delivered in the depot at the latest within one month of the issue of such passes. Any pole not reaching the depot within one month of the issue of such passes will be treated as lost and the value thereof will be recovered at the Depot rates from the contractor from the amount of the next bill due to him.

(*f*) In the matter of consigning different kinds of poles from time to time, the contractor should abide by the instruction of the Range Officer.

(*g*) The Contractor during the currency of his contract shall not take up any other similar contracts.

(*h*) The Range Officer at the beginning of each period mentioned in clause (c) will inform the contractor in writing, of the number of poles available for carting.

(*i*) The contractor shall abide by the rules of the Department as regards kindling of fire and hold himself responsible for any offence committed by him or his agent, employees or cartmen.

(*j*) The security furnished will be returned to the Contractor three months after the expiry of the contract period, if the whole or any portion of which is not forfeited to Government for the voilation of any of the terms of the contract, and after satisfying that no pole is outstanding against the contractor.

Schedule referred to

		No.
Carting of Balagi poles from Agumbe Forest to the Creosoting Plant at Bhadravati or to the Timber Depot at the new Railway Station, Shimoga.	45′ long	1,300
	40′ do	6
	35′ do	125
	30′ do	1,400
	Total	2,831

MOHAMED PIR,
District Forest Officer.

ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Abstract Notification dated 7th August 1933.

The attention of the public is hereby invited to the detailed notification inviting tenders for the work of Restoring of Korati Uramundinakere Regd. 15—626 of Hoskote Taluk, published on pages 1010 and 1011 of Part VI of the *Mysore Gazette*, dated 10th August 1933.

The last day for the receipt of tenders is 2 P.M., precisely on 28th August 1933.

[illegible] to accompany the tender is Rs. 300.

Abstract Notification, dated 31st July 1933.

The attention of the public is hereby invited to the detailed notification inviting tenders for the work of constructing an additional shed for holding carpentry and weaving classes attached to the Government School at Anekal published on pages 989 and 990 of Part VI of the *Mysore Gazette*, dated 10th August 1933.

2. The last date for the receipt of tenders is 2 P.M. of 28th August 1933 and the earnest money to accompany the tender is Rs. 200.

M. A. SRINIVASACHARI,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification, dated 1st August 1933.

The attention of the public is invited to the advertisement published in pages 994 and 995 of Part VI of the *Mysore Gazette*, dated 10th August 1933, calling for tenders for the work of Improving the Gottikere Tank, Regd. No. 273 of Srinivaspur Taluk.

The last date fixed for the receipt of tenders in this Office is 4th September 1933, up to 2 P.M.

Abstract Notification, dated 1st August 1933.

The attention of the public is invited to the advertisement published in pages 993 and 994 of Part VI of the *Mysore Gazette*, dated 10th August 1933, calling for tenders for the work of Restoring Thimmanaikanahalli Nagalkere, Sidlaghatta Taluk.

The last date fixed for the receipt of tenders in this Office is 30th August 1933, up to 2 P.M.

Abstract Notification, dated 1st August 1933.

The attention of the public is invited to the advertisement published in pages 991 and 992, Part VI of the *Mysore Gazette*, dated 10th August 1933, calling for tenders for the work of Restoring Vangimallu Tank Regd. No. 195 of Chintamani Taluk.

The last date fixed for the receipt of tenders in this Office is 30th August 1933, up to 2 P.M.

Abstract Notification, dated 1st August 1933.

The attention of the public is invited to the advertisement published in page 996, Part VI of the *Mysore Gazette*, dated 10 August 1933, calling for tenders for the work of Restoring Sadalvarapalli Oorumundinakere Regd. No. 718 of Bagepalli Taluk.

The last date fixed for the receipt of tenders in this Office is 28th August 1933, up to 2 P.M.

Abstract Notification, dated 1st August 1933.

The attention of the public is invited to the advertisement published in pages 990 and 991, Part VI of the *Mysore Gazette*, dated 10th August 1933, calling for tenders for the work of opening a feeder channel to the Minakankurki Tank Regd. No. 88 of Goribidnur Taluk.

The last date fixed for the receipt of tenders in this Office is 28th August 1933, up to 2 P.M.

C. T. NARASIMHA IYENGAR,
Executive Engineer.

HASSAN DIVISION.

Notification dated 10th August 1933.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 26th August 1933, for Repairing and Constructing the sluices to Dudda Doddakere Tank Regd. No. 1808 of Hassan Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of January 1934.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. and 5 P.M. on office working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes as earnest money and be superscribed "Tender for repairing and constructing two sluices to Dudda Doddakere tank, Regd. No. 1808 of Hassan Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below will not be accepted.

10. No claims will be entertained for enhanced rate on any account after the acceptance of the tender.

11. The contractor will be dealt with in terms of the bond for any short progress or delay. In matters of all disputes of any kind, the decision of the Superintending Engineer will be final and legally binding on the contractors.

12. Sub-letting of work is not allowed.

13. The rates quoted should be written in figures as well as in words.

Abstract estimate for repairing Dudda Doddakere Major Tank, Regd. No. 1088 of Hassan Taluk.

Sl. No.	Particulars	Unit	Rate	Quantity	Cost
	I Constructing a cast iron pipe sluice No. I at R. L. 38·75.		Rs. a. p.		
1	Earthwork cutting open the bund and refilling with watering and consolidation including lift.	C.yd.	0 6 6	566	230
2	Excavating foundation for masonry ...	,,	0 4 0	33	8
3	Removing old gibbet stones, etc., from the site	Each	0 10 0	5	3
4	Excavating and removing old soap stone doni...	R.ft.	0 4 0	95	24
5	Dismantling old damaged structure and levelling the site, etc.	L. S.	Rupees	...	10
6	Concrete in surki mortar for foundation filling	C.ft.	0 4 6	384	108
7	Size stone in surki mortar ...	,,	0 5 9	1746	627
8	Pointing with cement mortar ...	Sqr.	4 0 0	9·44	38
9	Burnt stone slabs 6" thick dressed and fixed including a lead of 8 miles.	S.ft.	0 10 0	160	100
10	Providing and fixing "9" C. I. pipe including Ry. freight, carting and fixing the joints in cement, mortar, etc., complete.	R.ft.	4 8 0	60	270
11	Drilling holes in orifice slabs ...	Each	1 0 0	4	4
12	Providing and fixing jouz wood with iron rod 12' long including locking arrangements, etc., complete.	1¼ dia. Each	20 0 0	1	20
13	Turfing the front and rear slope of bund ...	L. S.	Rupees	...	10

Sl. No.	Items of work	Unit	Rate	Quantity	Cost
14	Rough stone apron for the front portion of distributary channel.	C.yd.	1 10 0	20	32
15	Unforseen charges	L. S.	Rupees	..	26
	Total ...	..	..	...	1510
	II Sluice No. 2 at R. L. 37·75.				
1	Earthwork cutting open the bund and refilling with watering and consolidation, etc., complete.	C.yd.	0 6 6	503	204
2	Excavating foundation for masonry ...	,,	0 4 0	31	8
3	Removing old gibbet stones from the site ...	Each	0 10 0	5	3
4	Excavating and removing old soap stone doni...	R.ft.	0 4 0	83	21
5	Dismantling the old damaged structure and levelling the site.	L. S.	Rupees	...	10
6	Concrete in surki mortar for foundation ..	C.ft.	0 4 6	355	100
7	Size stone in surki mortar	,,	0 5 9	1769	636
8	Burnt stone slabs 6" thick dressed and fixed ..	S.ft.	0 10 0	172	108
9	Pointing with cement mortar	Sqr.	4 0 0	9·45	38
10	Providing and fixing 9" C. I. pipe including railway freight, carting, fixing the joints in cement, etc., complete	R.ft.	4 8 0	48	216
11	Drilling holes in orifice slabs	Each	1 0 0	4	4
12	Providing and fixing jouz wood plug with iron rod 13' long including locking arrangement, etc., complete.	1½" dia. Each	... 20 0 0	... 1	... 20
13	Turfing front and rear slopes	L. S.	Rupees	...	10
14	Rough stone pitching including jelly packing ...	C.yd.	1 10 0	17	28
15	Unforeseen charges	L. S.	Rupees	..	24
	Total ..	...	..	...	1430
	Total cost for sluice No. 1	..	...	Rs.	1510
	Do No. 2	..	...	,,	1430
	Providing ring bund, if found necessary, during execution for both sluices	...	...	...	160
	Contingencies	...	...	..	200
	Grand Total Rs. ...	...	...	...	3300

B. KRISHNA RAO,
Executive Engineer.

EXECUTIVE ENGINEER'S OFFICE, MYSORE RAILWAYS, MYSORE.

Abstract Notification dated 4th August 1933.

The attention of the public is invited to the detailed notification calling for tenders for the Construction of Compound Wall in the Central Work Shop area, published on pages 956-957 of Part VI of the *Mysore Gazette*, dated 3rd August 1933.

Notification dated 11th August 1933.

The attention of the public is invited to the detailed notifications calling for tenders for:

(1) the construction of pits in the Engine erection Shop, and

(2) the construction of extension to New Machine Shop in the Central Workshop's area, Mysore, published on pages 997-1000 of Part VI of the *Mysore Gazette*, dated 10th August 1933. The last dates for receiving tenders are the 26th and 25th August 1933 up to 4 P.M. respectively.

R. N. MIRZA,
Senior Executive Engineer.